


数 量 一 覧 表					
工 種	種 別	規 格	単 位	数 量	摘 要
【管水路工事】					
土工					
	掘削	土砂 小規模	m3	151.1	
	床掘	土砂 小規模	m3	262.7	
	埋戻	コンパクタ (1)	m3	225.6	
	盛土	コンパクタ (1)	m3	144.9	
	残土整地	コンパクタ (1)	m3	2.1	
法面工					
	法面整形	切土部	m2	121.1	70.0+51.1
	法面整形	盛土部	m2	301.7	102.8+198.9
水路工					
	高密度ポリエチレン管	φ300 ダブル管	m	392.0	
	高密度ポリエチレン管継手	φ300用	個	99.0	
	水槽工	既製品 800-2型	箇所	4.0	
	嵩上工	□800-H300	箇所	4.0	
	水槽蓋	□1200	枚	4.0	
	現場打トランジション		箇所	1.0	
仮設道路工					
	砂利舗装工	RC-40 W≥2.5m t=10cm	m2	1080.0	
【準備工】					
	人力刈払	チェーンソー	ha	0.22	

土 量 配 分 表



数 量 計 算 書										
測 点	距 離	掘 削			床 堀			埋 戻		
		断 面	平 均	数 量	断 面	平 均	数 量	断 面	平 均	数 量
		C	断 面		E	断 面		Fu	断 面	
No.0		0.4	—	—	0.4	—	—	0.4	—	—
+50.0	50.00	0.7	0.55	27.5	0.8	0.60	30.0	0.7	0.55	27.5
+100.0	50.00	0.4	0.55	27.5	0.5	0.65	32.5	0.4	0.55	27.5
+150.0	50.00	0.5	0.45	22.5	0.7	0.60	30.0	0.6	0.50	25.0
+200.0	50.00	0.0	0.25	12.5	0.8	0.75	37.5	0.7	0.65	32.5
+250.0	50.00	0.7	0.35	17.5	0.5	0.65	32.5	0.4	0.55	27.5
+300.0	50.00	0.4	0.55	27.5	0.8	0.65	32.5	0.7	0.55	27.5
+318.0	18.00	0.1	0.25	4.5	0.7	0.75	13.5	0.6	0.65	11.7
+350.0	32.00	0.2	0.15	4.8	0.6	0.65	20.8	0.5	0.55	17.6
+372.0	22.00	0.2	0.20	4.4	0.8	0.70	15.4	0.7	0.60	13.2
+396.0	24.00	0.0	0.10	2.4	0.7	0.75	18.0	0.6	0.65	15.6
合 計	396.00			151.1			262.7			225.6

数 量 計 算 書									
測 点	距 離	盛 土						土 工	
		断 面 B	平 均 断 面	数 量	断 面	平 均 断 面	数 量	断 面	平 均 断 面
No.0		0.3	—	—					
+50.0	50.00	0.7	0.50	25.0					
+100.0	50.00	0.7	0.70	35.0					
+150.0	50.00	0.2	0.45	22.5					
+200.0	50.00	0.0	0.10	5.0					
+250.0	50.00	0.6	0.30	15.0					
+300.0	50.00	0.3	0.45	22.5					
+318.0	18.00	0.1	0.20	3.6					
+350.0	32.00	0.5	0.30	9.6					
+372.0	22.00	0.0	0.25	5.5					
+396.0	24.00	0.1	0.05	1.2					
合 計	396.00			144.9					

数 量 計 算 書										
法 面 工（ 左 ）										
測 点	距 離	法 面 整 形（ 切 土 ）			法 面 整 形（ 盛 土 ）					
		断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量
No.0					0.0	—	—			
+50.0	50.00				0.5	0.25	12.5			
+100.0	50.00				0.4	0.45	22.5			
+150.0	50.00	0.0 0.5	0.25	12.5	0.0	0.20	10.0			
+200.0	50.00	0.0	0.25	12.5						
+250.0	50.00	0.9	0.45	22.5						
+300.0	50.00	0.0 0.6	0.45	22.5	0.0 0.6	0.30	15.0			
+318.0	18.00				0.2	0.40	7.2			
+350.0	32.00				1.2	0.70	22.4			
+372.0	22.00				0.0	0.60	13.2			
+396.0	24.00									

数量計算書

法面工（右）

測 点	距 離	法 面 整 形（切 土）			法 面 整 形（盛 土）					
		断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量
No.0		0.5	—	—						
+50.0	50.00	0.5	0.50	25.0						
+100.0	50.00	0.0	0.25	12.5	0.0 1.4	0.70	35.0			
+150.0	50.00				0.6	1.00	50.0			
+200.0	50.00				0.0	0.30	15.0			
+250.0	50.00				1.5	0.75	37.5			
+300.0	50.00	0.0 0.4	0.20	10.0	0.0	0.75	37.5			
+318.0	18.00	0.0	0.20	3.6	0.2	0.10	1.8			
+350.0	32.00				0.7	0.45	14.4			
+372.0	22.00				0.0	0.35	7.7			
+396.0	24.00									
合 計	396.00			51.1			198.9			

数 量 計 算 書								水 路 工		
測 点	距 離	高密度ポリエチレン管		水槽工			トランジ ション			
		ダブル管 φ 300	継手 φ 300用	既製品 800-2	嵩上工 H300	水槽蓋 □1200	現場打			
No.0										
+50.0	50.00	49.20	13.0	1.0	1.0	1.0				
+100.0	50.00	49.20	12.0	1.0	1.0	1.0				
+150.0	50.00	50.00	13.0							
+200.0	50.00	49.20	12.0	1.0	1.0	1.0				
+250.0	50.00	50.00	13.0							
+300.0	50.00	49.20	12.0	1.0	1.0	1.0				
+318.0	18.00	18.00	5.0							
+350.0	32.00	32.00	8.0							
+372.0	22.00	22.00	5.0							
+396.0	24.00	23.15	6.0				1.0			
合 計	396.00	391.95	99.0	4.0	4.0	4.0	1.0			

数 量 計 算 書										
仮 設 工										
測 点	距 離	敷 砂 利			伐 採					
		断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量	断 面	平 均 断 面	数 量
No.0		2.5	—	—	5.0	—	—			
+50.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+100.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+150.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+200.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+250.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+300.0	50.00	2.5	2.50	125.0	5.0	5.00	250.0			
+318.0	18.00	2.5	2.50	45.0	5.0	5.00	90.0			
+350.0	32.00	2.5	2.50	80.0	5.0	5.00	160.0			
+372.0	22.00	2.5	2.50	55.0	5.0	5.00	110.0			
+396.0	24.00	2.5	2.50	60.0	5.0	5.00	120.0			
仮設道	36.00	2.5 2.5	2.50	90.0	5.0 5.0	5.00	180.0			
合 計	432.00			1,080.0			2,160.0			